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DISCLAIMER 
 

This Request for Proposals (RFP) was prepared by the Petroleum Corporation of 
Jamaica’s (PCJ’s) Centre of Excellence for Renewable Energy (CERE). It is designed to 
provide information to prospective Proposers. This RFP does not purport to be all-
inclusive of the features, opportunities available and other relevant information about 
the proposed Waste – to- Energy facility provided herein.  No representation or 
warranty (expressed or implied) is being made as to the completeness, reliability and/or 
accuracy of the information contained in this document.  Prospective Proposers are 
therefore advised to use the information provided as a guide, and make their own 
independent evaluations as they deem appropriate, all at their own expense and to their 
own satisfaction. 
 

The PCJ, its subsidiaries, the Government of Jamaica (GOJ) and their respective 
advisors, agencies and officers expressly disclaim and negate any and all liability which 
may arise from information, omissions, inaccuracies or warranties (expressed or 
implied), relating to this opportunity. 
 

THIS DOCUMENT CANNOT, THEREFORE, BE RELIED ON OR 
REFERRED TO IN A COURT OF LAW OR OF LIKE OR SIMILAR FORUM. 

 
© Copyright Petroleum Corporation of Jamaica Limited, 2009 
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LIST OF ACRONYMS & ABBREVIATIONS 
 
$ or US$ or USD United States Dollars. 
Applicable Law Laws of Jamaica, regulations, statutes, treaties or decrees 
BOE Barrels of Oil Equivalent 
Business Day  Those days other than a Saturday, Sunday, New Years Day, 

Independence Day, Good Friday, Easter Monday, Christmas Day, 
Boxing Day, Emancipation Day, Labour Day, National Heroes 
day and any other day which the Ministry of Labour and Social 
Security-Communications Group declares and publishes is not a 
Business Day. 

CO2       Carbon Dioxide 
CDM    Clean Development Mechanism 
CERE   Centre of Excellence for Renewable Energy 
CARICOM  Caribbean Community 
CIDA    Canadian International Development Agency 
ECLAC   Economic Commission for Latin America and the Caribbean 
Equipment  Waste to electricity plant, equipment, parts and components 
ENACT  Environmental Action Teams 
End Buyer  Purchaser of  Energy and other outputs  
FY     Financial Year, that is, the year ending March 31. 
GHG   Greenhouse Gas 
GOJ    Government of Jamaica 
GTZ   German Agency for Technical Corporation 
JPS   Jamaica Public Service Company Ltd. 
MBOE  Million Barrels of OIL Equivalent 
MEn    Ministry of Energy 
MW    Megawatts 
MWh    Megawatt-hours 
NEPGP  National Energy Policy Green Paper (2006-2020) 
NGO   Non-Governmental Organization 
NRCA   Natural Resources Conservation Authority 
NSWMA  National Solid Waste Management Authority 
OLADE   Latin American Energy Organization   
PCJ    Petroleum Corporation of Jamaica 
PET Polyethylene Terephthalate  
Proposers   Persons who submit proposals in response to this RFP. 
RFP  Request for proposal to design and install a Waste –To - Energy 

facility 
Selling Price Price of energy and other output  
Tonnes  One thousand (1,000) kg 
UNDP   United Nations Development Programme 
WTE   Waste –To - Energy 
Currency Unless otherwise specified, all monetary figures given in this RFP 

are expressed in United States Dollars. 
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1.1 Introduction 

 
Jamaica is one of the largest English speaking countries in the Caribbean with a 
population of 2.683 million people, and an area of about 10,991 km2.  It is located 
between lines of longitude 76o W and 78o 30 W and lines of latitude 17o N and 18o 30 N.  
Jamaica gained its independence from the British in 1962 and its capital city Kingston is 
the centre of activity for public & private sector development.  The principal foreign 
exchange earners for the country are tourism and bauxite / alumina mining and 
production. The island is impacted by trade winds from the Atlantic Ocean and breezes 
from the Caribbean Sea.  The island’s highest mountain is the Blue Mountain which 
rises 2,256 M above sea level. 
 
Jamaica’s energy mix remains dependent on the use of imported petroleum based fuel 
with approximately 94.4 % of imports and 5.6% from indigenous sources.    As part of a 
continuing effort to reduce the dependence as well as the significant financial burden of 
petroleum imports on the export earnings, it has become most urgent to diversify the 
country’s energy base. To this end the Petroleum Corporation of Jamaica (PCJ) is 
embarking on an aggressive program to develop all the indigenous resources that can be 
converted to useful energy. The conversion of the nation’s municipal solid waste 
(MSW) to useful energy is one such initiative. 
 
Table 1.0 below indicates the petroleum import levels over the past three years, and the 
utilization by sector. 
 
 

Table 1.0  National Petroleum Consumption by Activity 
 

 History Base 

 2005 2006 2007 
INPUTS    

    

Total Fuel Imports (M BOE) 27.33 29.16 29.09 
For Electricity 6.55 6.39 6.65 

For Bauxite Industry 9.8 9.55 8.81 
For Transportation 6.25 6.37 6.08 

Other 0.18 0.0839 0.0803 
Growth 7.3% 5.2% - 0.1% 

Cost of Fuel Imports (M US$) $   1,397.00 $  1,837.00 $ 2,007 
Composite overall cost per Barrel of Crude $      55.51 $      59.77 $     61.64 
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1.2 Jamaica’s Energy Sector Policy 

Jamaica has a well defined Energy Sector Policy.  The 1995 Energy Policy has been 
substantially revised and updated in the 2006 – 2020, National Energy Policy Green 
Paper (NEPGP). 
 
The major focus of this revision is for the development of Conservation and Efficiency 
as well as the full exploitation and development of all Renewable Energy resources 
along a set time table.  To this end, the proportion of Renewable Energy which now 
stands at 5.6% of total energy use is set as a policy target to reach 10% by 2010 and 
15% by 2020. 
 
To achieve these targets, a number of projects are being embarked on in a very 
aggressive schedule, and already orders have been placed to expand the existing 20.7 
MW wind farm at Wigton in Manchester by 18 MW.  Expansion projects for Hydro 
Power plants are also being planned and the Office of Utilities Regulation in March of 
2008 requested Proposals for investments in Renewable Energy which should also add 
to achieving the targets set. 
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 Figure 1. Present and Projected percentage of RE in Energy Mix 
 
 
Jamaica has been pursuing Renewable Energy Opportunities for over 37 years, spurred 
by the oil crisis in the 1970’s.   PCJ has sought to reduce its reliance on imported 
petroleum by conducting several projects and assessments, including: 

·  Oil and gas exploration starting in 1981- 1982;  
·  The construction of micro - hydropower plants; 
·  Solar energy demonstration projects;  
·  The Construction of an energy-efficient office complex in 1987; 
·  Biomass demonstration projects at Font Hill Farm, St. Elizabeth;  
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·  The development of a subsidiary Wigton Wind Farm Ltd and the construction of 
a 20.7 MW Wind farm in Manchester and  

·  Bio fuels Feasibility Studies. 

Jamaica relies on its hydro and wind resources, which are grid connected, to provide 
renewable energy outputs as follows: 
 

·  20.7  MW of wind power for Wigton Wind Farm , which came into operation in 
2004 as a direct initiative of the Government of Jamaica and 

·  21  MW of hydro Power  from 6 mini hydro plants upgraded within the last 
seven years. 

 
The solar installations are largely solar thermal water heaters, which are in residential 
and hotel settings.  The country is seeking ways to reduce its dependence on imported 
fossil fuels to propel development.  Discussions at the national level and the outcome of 
the PCJ strategic plans have identified diversification of energy sources as a critical 
action required to support energy supply and security, environmental sustainability and 
national development.  As a first step in planning for Jamaica to become a developed 
country by 2030, a national vision has been adopted…”Jamaica, the place of choice to 
live, work, raise families, and do business.” 
 
The National Priorities relate to the increased share of renewable energy in the 
electricity and transport sectors to provide diversification to the energy mix and greater 
use of indigenous resources.  Projections related to national renewable energy projects 
indicate that the country will be able to achieve its targets through proper project 
planning and implementation.  Several projects are currently in the planning and 
development pipeline as follows: 

·  Waste to Energy – large scale municipal solid waste to energy conversion, 
Bagasse cogeneration, biogas for small scale applications.   

·  Wind Energy – The expansion of the Wigton Wind Farm and other potential 
wind farm projects. 

·  Solar Energy – The local manufacturing and distribution of solar water heaters 
and photovoltaic panels. 

·  Hydro Energy – The development of several run-of-the-river hydro projects. 
·  Bio- Mass – The production of bio-oil   using bio-mass   as the feedstock. 
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1.3 Jamaica’s Electricity Sector 
 

Jamaica has a modern electricity system and a well developed and regulated electricity 
sector.  The primary provider of electricity is the Jamaica Public Service Company 
Limited (JPS), and has in excess of 560,000 customers.  Prior to 2001 JPS was a wholly 
owned Government Utility. This was privatized and sold to the Texas based Mirant 
Corporation with the government along with a few preferential share holders, retaining 
minority share ownership of twenty percent (20%). In 2006 the 80% of Mirant Shares 
was sold to the Japanese based Marubeni Corporation.  JPS owns and controls the entire 
transmission and distribution system and also the System Control and Dispatch Centre. 
JPS also owns and operates the bulk of the generating facilities however there are 
private generating companies that generate electricity and sell bulk power to the JPS 
who has an exclusive license to sell retail electricity in Jamaica.   
 
The JPS transmission system operates at 138 KV and 69 KV and extends island wide.   
The distribution system is mostly at 24 KV however there are very small patches of 
distribution voltages at 12 and 6.9 KV.  The system operates at a frequency of 50 Hz. 
 
The primary fuels used for generation are #6 heavy fuel and #2 diesel oil. The types of 
generating plants are oil fired steam and combustion turbines using HFO and diesel oil 
respectively. Combined cycle plants are also installed. 
       
With the introduction of Private Sector Participation in the electricity sector in the late 
1990’s, Independent Power Producers (IPP’s) were allowed to generate Electricity and 
sell wholesale to JPS who then retails it to its customer’s island wide. Electricity 
purchased from IPP’s would be at the 69 kV Transmission level.  At present 
approximately thirty percent (30%) of the nations electrical energy is provided from 
four (4) IPP’s.  JPS has an exclusive license to sell electricity to retail customers. 
 
  

1.4 Regulation of the Electricity Sector 
 
Jamaica’s Electricity sector is regulated by the Office of Utilities Regulation (OUR) 
which was established in 1997 under the Office of Utilities Regulation’s Act.  Along 
with Electricity the OUR also regulates Telecommunication, Water and the 
Transportation sectors. 
 
The OUR sets retail tariffs for the various class of electricity consumers as well as 
service standards for which the utility must comply.  The OUR also approves Power 
Purchase Agreements negotiated between Private Power Producers and the JPS. 
Procedurally, all potential generators of electricity with facilities greater than 15 MW 
must compete for the right to supply additional capacity and must also obtain a license 
to generate electricity from the OUR. The OUR last declared an indicative Avoided 
Cost for generation in June 2008 which is as follows:- 
 



Information for WTE  RFP   
PCJ’s Centre of Excellence for Renewable Energy                                Page 9 of 56   

  

 
Table  2. Declared Avoided Generation costs (OUR  June 2008) 
 
 
The government presently declares a premium of up to 15% above the avoided cost for 
renewable energy projects. This premium is set at the Policy level by the Ministry of 
Energy.  This premium may be varied as is necessary to stimulate the take up of 
renewable energy solutions.   
 
  1.5 Solid Waste To Energy 

 
 Jamaica’s municipal solid waste to energy potential is untapped. 
   
Waste disposal sites received about 940,000 tonnes of garbage during the year 2006.  
This figure is projected to increase to 1.2 million tonnes by 2010.  The Government of 
Jamaica is moving to undertake waste to energy developments, which will convert the 
waste at the disposal sites to useful energy for the country.  Untreated municipal solid 
waste contributes to poor health standards, greenhouse gas emissions and is sometimes 
beset by fires which break out spontaneously.  A waste characterization study was 
conducted in the 1990’s by Norconsult which indicated that approximately 50 to 60% of 
the waste is biodegradable.  Characterization studies conducted by the NSWMA during 
the period 2000 – 2007 have indicated that biodegradables are 50 – 69% of domestic 
waste. 



Information for WTE  RFP   
PCJ’s Centre of Excellence for Renewable Energy                                Page 10 of 56   

  

Waste Characterization 1990 Norconsult 
Study
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Figure  2. Waste Characterization   
 
The International Energy Agency (IEA) classifies waste as follows: 

·  Biomass – consists of plant matter used directly as fuel, including agricultural 
waste (e.g. bagasse), animal materials/wastes, human waste and waste water.   

·  Municipal solid waste – consists of biodegradable and combustible products 
collected from households, industry and tertiary sector by local authorities.   

 
Jamaica’s municipal solid waste includes: 
 

1. Organic or compostable waste – food waste and agricultural waste 
2. Paper/Cardboard – newspaper, office paper, journals, magazines, books, bags, 

packaging 
3. Plastic – bottles, bags, wrapping, packaging, records, compact disks, toys 
4. Glass – bottles, scrap, mirrors 
5. Metal/Tin – cans, scrap, nails, aluminum, construction scrap, wire, utensils 
6. Wood/Board – hardwood, furniture, construction scrap 
7. Textiles – fabric, upholstery, sheets, clothes, etc 
8. Other: Ceramics (porcelain plates, tiles, fixtures and fittings, tubs), Tires, 

Electronics (televisions, component sets, computers, accessories) and 
Miscellaneous waste. 

 
Over the past ten years, municipal solid waste deposited at disposal sites has grown by 
an annual average rate of 6% per year.  It is important to note that the National Solid 
Waste Management Authority estimates that 75% of the country’s domestic waste is 
collected, while the remainder is uncollected due to inaccessibility, competing disposal 
practices and improper waste management practices.  Private waste management firms 
compete with the National Solid Waste Management Authority by establishing long 
term contracts with businesses, hotels and residential complexes for garbage removal. 
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Jamaica’s disposal sites are divided into cells, and tractors are used to compact the 
garbage on a daily basis.  Hazardous waste such as car batteries is separated from the 
main waste.  Additionally, work has been initiated to separate and bundle tires from the 
main waste.  The Government of Jamaica through the CIDA ENACT project initiated a 
waste exchange initiative to enable waste reduction concepts and practices.  A Recycle 
for Life Programme was promoted in 2000 as a part of a four pronged approach to 
recycle PET plastic bottles.  This programme came to an end in 2004.  Environmental 
management training and clean technology workshops were conducted to sensitize 
workers at all levels to the benefits of implementing proper waste management systems 
 

1.6 Regulation of Waste Management in Jamaica 
 
The proposed business development will comply with the applicable laws, standards, 
regulations and industry codes of practice as outlined below: 

····  National Solid Waste Management Act,  
http://www.moj.gov.jm/laws/statutes/National%20Solid%20Waste%20Mana
gement%20Act.pdf  

····  Factories Act,  http://www.moj.gov.jm/law/search?lawSearch=Factories+Act  
····  Public Health Act,  
·  Natural Resources Conservation Authority Act ( National Environment & 

Planning Agency Approval and Permitting Process) and  
·  Electricity Lighting Act. 
·  The OUR Act.  

http://www.moj.gov.jm/laws/statutes/Office%20of%20Utilities%20Regulati
on%20Act.pdf 

 
 
 
 
 
 

1.7 Information on Disposal Sites in Jamaica 
 
INTRODUCTION 

There are eight (8) authorized disposal sites that are operated by the National Solid 
Waste Management Authority (NSWMA), namely: 

�  Riverton 
�  Retirement 
�  Martin’s Hill 
�  Myersville 
�  Hadden 
�  Tobolski 
�  Doctor’s Wood  
�  Church Corner 
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         Table 3. National Solid Waste Management Authority’s Disposal Sites 
 
Name of Disposal Site Location Parishes Served 

Riverton St. Catherine Clarendon, Kingston, St. Andrew and St. 
Catherine 

Church Corner St. Thomas St. Thomas 

Doctor’s Wood Portland Portland 

Tobalski St. Ann St. Ann 

Haddon St. Ann St. Ann and St. Mary 

Martin’s Hill Manchester Manchester 

Myersville St. Elizabeth St. Elizabeth 

Retirement  St. James Trelawny, St. James, Hanover, Westmoreland 

 
The sites are managed on a regional basis or according to waste sheds, as demonstrated 
in the table 4.0 below. 
 
Table 4.0 Regional  Watersheds 
 
Region/Wasteshed Disposal Site 
MPM / Riverton Riverton 

Church Corner 
WPM / Retirement Retirement 

NEPM / North Hadden 
Tobalski 
Doctor’s Wood / Buff Bay 

SPM / Southern Martin’s Hill 
Myersville 

 
Formerly there were approximately fifteen (15) disposal sites but there were some 
closures due to the environmental sensitivity of the locations. Additional site closures 
are anticipated in the future. 
 
The sources of waste disposed at the sites include households, commercial entities, 
institutions, hospital incinerators, agro processors and non-toxic industries. Special 
waste handled includes animal carcasses, demolition waste, condemned foods, 
condemned medications and selective hazardous materials (i.e. asbestos). 
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SITE OPERATIONS   

Operating Days and Hours 

�  Seven (7) days a week 

�  Sixteen (16) hours per day 

�  Two shift system  

Traffic Control 

�  Directional Attendants/ Spotters assist in directing vehicles to the appropriate 

place for tipping various waste fractions at the disposal sites.  

�  Tipping areas facilitate removal of metal, tyres, and construction and demolition 

rubble, domestic waste. 

Recording 

�  The Tally Clerks record information on all units entering the disposal sites.  

�  The Landfill Supervisor is responsible for the preparation of monthly reports that 

reflect the daily activities on site and the estimated quantity of waste disposed. 

Sorting 

�  Waste is not sorted at the household level 

�  Homogenous waste is primarily from industrial or commercial entities 

�  Sorting conducted at the sites is informal and is done manually by persons not 

employed to the NSWMA. 

Spreading, Compacting and Covering 

�  Waste deposited at the tipping face is pushed, spread and compacted where a 

landfill compactor is assigned (Riverton and Retirement).  

�  The landfill compactors experience a high frequency of down time; therefore 

waste is predominantly not compacted.  

�  Disposal sites are primarily served by a tractor dozer and a wheel loader in some 

cases. 

�  Covering is done based on the availability of cover material. Top soil and marl 

are mainly used for cover.  

At none of the sites is there landfill gas management or leachate control 
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Staff 

The staff complement at the majority of disposal sites includes Landfill Supervisors, 

Tally Clerks, Spotters, Landfill Attendants and security personnel. Landfill Managers 

are assigned to the Riverton and Southern Waste sheds. The Riverton Disposal Site has 

additional personnel in the form of Landfill Ranger, Equipment, Cell, Office and Tire 

Attendants (they conduct tire baling throughout the various waste sheds as the quantities 

demand), due to its substantially larger operation and the diversity and quantity of waste 

managed.  
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 Specific Site Information 
 
MPM Region – Riverton and Church Corner Disposal Sites 

The Riverton Disposal Sites was established during the 1960’s  

 

DESCRIPTION  

Table 5.0 Description of the Riverton Waste Disposal site 

MPM Riverton Church Corner 

 

Service Area 

Kingston & St. Andrew, St. 

Catherine, Portmore and 

Clarendon (to the end of 

2007/2008 Fiscal Year) 

St. Thomas 

 

 

Location 

Southeastern corner of the parish 

of St. Catherine approximately 7.5 

km northwest of the Kingston 

Downtown area. 

Church Corner is 

located on the left bank 

of the Morant River less 

than a kilometer from 

the sea. 

Size 43.5 Hectares 

(Approximately 32 ha. is used for 

waste) 

1.21 Hectares 

 

Surrounding Land use 

 

Industrial and Residential 

 

Residential  

 

Communities 

Riverton Meadows, Callaloo 

Mews, New Haven & Seaview 

Gardens 

Morant Bay 

 

Accessibility to Water 

and Electricity 
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Waste Intake 

Table 5.1  Waste Intake at Riverton site 

Average Tons Per Day  

Disposal Site 2007 2008  

(Jan – June) 

Riverton 1,200 – 1,500 1,350.3 

Church Corner 45.6 No record 

 
The Riverton disposal site is situated on over 42 hectares (100 acres) of land in the 
western end of Kingston, with entrances on the Spanish Town Road.  This site which 
serves Kingston, St. Andrew, St. Catherine and formerly Clarendon receives 
approximately 60% of the national waste deposits each day.  The Riverton City disposal 
site was upgraded through the procurement of landfill equipment, the installation of 
lighting facilities and the construction of an Administration and Operations and 
Maintenance structures.  The site is operated seven days per week, sixteen hours per 
day, using a two shift system: 
 

1. 6:00 a.m. to 2:00 p.m. and 
2. 2:00 p.m. to 10:00 p.m. 
  

The peak seasons for waste disposal are Christmas and after severe wind storms or 
hurricanes.  On average thirty five (35) persons are employed to the disposal site to 
conduct security, trash compacting, supervisory and administrative functions.  The 
workers are represented by the University and Allied Workers Union (UAWU).  
 
The proposed sanitary land fill option for the site adjacent to the Riverton Disposal Site 
was abandoned due to: the existing problems of ground water contamination and the 
cost of redesigning and equipping the site.  The Riverton disposal site has several 
advantages and disadvantages as it is currently configured: 
 
Advantages: 

·  Large land allocation in an area which is easily accessed by large industry, 
commercial and residential clients. 

·  Vast collection of municipal solid waste from three parishes. 
·  Established 24 kV, 50 Hz electricity network into the disposal site, with security 

lighting and commercial accounts. 
·  Sorting and recycling practices currently underway, though informal. 
·  Staff of dedicated and committed persons who are seeking improvements in their 

working conditions and the disposal site conditions. 
·  Recently improved staff health benefits and health monitoring activities for 

workers. 
·  Introduction of administrative fees, which were implemented in 2008 at a rate of 

J$500 (US$7) per truck.  This initiative should provide administrative revenues 
of about J$55 million (US$770,000) per annum. 



Information for WTE  RFP   
PCJ’s Centre of Excellence for Renewable Energy                                Page 17 of 56   

  

·  Located next to the island’s largest shipping port, the Kingston Container 
Terminal. 

  
Disadvantages: 
 

·  Informal inner-city communities squatting on the land. 
·  Inaccessible roadways and poor road networks. 
·  Potential for leachates into the surroundings.  
·  Informal sorting and recycling practices.  
·  Spontaneous fires due to the build up of methane.  
·  Odor from the untreated waste on windy days. 
·  Stagnant water collection due to the unevenness of the land and improper 

drainage system.  
 

Table 5.2. Annual Estimated Domestic Waste Generated and Collected Per Parish 
2007 

 for Riverton Disposal Site 
 

Parishes 2007 
Population 

Waste 
Generation 

(metric 
tonnes) 

% Collection Estimated 
Collection 

(metric 
tonnes) 

Kingston 101,236 55,427 75 41,570 
Saint Andrew 585,829 320,741 75 240,556 

Portmore 164,912 90,289 75 67,717 
Saint Catherine 343,428 188,027 75 141,020 

Clarendon 249,817 136,775 75 102,581 
TOTAL 1,445,222 751,259  593,444 

 
 

It is estimated that approximately 7.45 Mm3 has been deposited at the site over the 

years, but the loss of material in fires is unknown. The management of waste has not 

always included the use of a landfill compactor but the density is an estimated range of 

0.5 – 0.75 tonnes/ m3 (Water and Earth Science Associates Ltd. (WESA), 1998). 
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RIVERTON  

Geology and Hydro-Geology 

The site is underlain by a thick alluvium clay and sand sequence (with a maximum 

proven thickness of 8.5 metres), which in turn is underlain by a peat/clayey peat 

aquiclude. The alluvial clay thickness is greatest under the existing landfill footprint, 

thinning out to the west with a facies change to alluvial sand. The peat/clayey peat 

sequence has a demonstrated thickness of at least 12 metres under the existing landfill. 

 

The groundwater flow direction is to the northeast, with possible discharge in mangrove 

swamp area north of the existing disposal area. The groundwater flows occurs laterally 

along very shallow flow paths, with localized discharge in the poorly drained low-lying 

areas surrounding the site. The groundwater in the peat/clay peat stratum is moderately 

saline with chloride concentrations in excess of 4,000mg/L and specific conductance 

values of 15,000� ohms/cm. There does not appear to be any evidence of leachate 

impacts to the deep groundwater in the vicinity of the site. The physical flow 

characteristics, coupled with the high attenuation capacity of the clay and peat appears 

to be effective in naturally retaining the migration of dissolved constituents in the 

leachate. 

  

The Riverton area lies within the alluvium aquifer of the Ferry River catchment with 

drainage to the Duhaney River and ultimately the Kingston Harbour. The Rio Cobre 

drainage basin lies to the west of the site and Sandy Gully which acts as the major 

surface water drainage system from the Kingston and is situated approximately 500 

metres to the east. The flow in the Duhaney River in the Riverton area was measured in 

1992 by WRA to be approximately 244,600m3/day. (WRA 1992) 
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CHURCH CORNER 

WASTE COMPOSITION 

Composition of Domestic Waste for Riverton Wasteshed 2006. 

Table 5.3 Domestic Waste composition at  Riverton Waste shed - 2006 

Waste Fractions Composition of Waste Collected (%) 
Compostables (%) 69 
Paper (%) 5.9 
Plastics (%) 13.9 
Glass (%) 2.4 
Cardboard (%) 3.7 
Wood/Board (%) 0.3 
Metal/Tin (%) 2.3 
Textile (%) 2.3 
Hazardous (%) 0.2 
Total 100 
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WPM Region – Retirement Disposal Site 

DESCRIPTION  

Table 6.0 Description Retirement Disposal Site 

WPM Retirement 

 

Service Area 

St. James, Trelawny, Hanover and Westmoreland,  

 

Location 

Retirement is located southeast of Montego Bay and is 

approximately 4 miles from the town centre traveling along the 

Tucker to John Hall Main Road. The site is easily identified as 

it is situated adjacent to the Crichton Quarry a well known 

business establishment in the parish of St. James. 

Size 10.9 Hectares 

 

Surrounding Land 

use 

 

Residential  

 

 

Communities 

 

Retirement Community and Johns Hall 

Accessibility to 

Water and 

Electricity 

The site has electricity supply. Potable water is trucked to 

storage tanks on site every 2 – 3 days. 

 

WASTE INTAKE 

Table 6.1 Waste intake at Retirement Disposal Site 

Average Tons Per Day  

Disposal Site 2007 2008  
(Jan – June) 

Retirement 492.75 511.6 
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GEOLOGY, HYDRO-GEOLOGY AND HYDROLOGY 

 

Retirement is located on the eastern edge of the Montego Bay Limestone Aquiclude 

within the Montego River catchment area of the Great River Basin. The site is within 

the bed of seasonal stream; however the small upstream catchment area limits the 

potential for flooding of the site. Also the absence of a groundwater potential within the 

limestone aquiclude and its natural low permeability will minimize the risk of leachate 

contamination of the sub-surface. The existing site seems to have been developed on top 

of a seasonal spring believed to be sustained by storage within a perched aquifer. The 

disposal site is located away from this area and is not affected by the spring itself. A 

housing development and pig/cattle farm some 2 km downstream from the disposal site 

are supplied by extraction of groundwater from a well that has been sunk into the 

Montego River Limestone Aquifer.  

 

WASTE COMPOSITION 

Table  6.2 Composition of Domestic Waste in the Retirement Waste shed 2007 

Waste Fractions Retirement 
Composition 

 (%)  
Compostables 57 
Paper 5 
Plastics 20 
Glass 6 
Cardboard 4 
Wood/Board 0 
Metal/Tin 4 
Textile 2 
E-Waste 1 
Hazardous 0 
Other 1 
Total Waste Stream 100 

 

 
 
 
 
 
 



Information for WTE  RFP   
PCJ’s Centre of Excellence for Renewable Energy                                Page 22 of 56   

  

 
NEPM Region – Hadden, Tobolski and Doctors Wood 

Table 7.0   DESCRIPTION of North Eastern Waste Shed 

NEPM Tobalski Hadden Doctors wood 

 

Service Area 

 

St. Ann 

 

St. Ann 

 

Portland & St. Mary 

 

 

Location 

Tobalski 

occupies a mined 

out bauxite pit on 

karstic limestone 

in the Rio Bueno 

Limestone 

Aquifer. 

Haddon occupies a mined 

out bauxite pit within a 

closed karstic limestone 

depression on the White 

River Limestone Aquifer 

of the Dry Harbour 

Mountain Basin. 

Doctors Wood is 

locate in a coastal 

freshwater swamp 

within the Buff Bay 

River Limestone 

Aquifer. 

Size 4.9 Hectares 3.9 Hectares Unknown 

 

Surrounding 

Land use 

 

Residential 

 

Residential  

 

 

Residential 

 

 

Communities 

Lincoln, Benny 

and Goshen 

 

Hadden Community, 

Walkerswood, Moneague, 

and Clapham 

Buff Bay and Hart 

Hill 

Accessibility 

to Water & 

Electricity 

No potable 

water, no 

electricity. 

Tanks but no piped water 

supply. Water is 

transported by vehicle. No 

electricity. 

No potable water, no 

electricity. 

 

Table  7,1 WASTE INTAKE at North eastern Waste shed 

Average Tons Per Day  

Disposal Site 2007 2008 
 (Jan – June) 

Tobalski 36.9 70.1 

Hadden 100.3 101.4 

Doctorswood 31.9 43.55 
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 WASTE COMPOSITION 

Table  7.2     Composition of Domestic Waste for Northeastern Wasteshed 2007 
 
Waste Fractions Retirement 

Composition 
 (%)  

Northeastern 
Composition  

(%)  

Southern 
Composition 

 (%)  
Compostable 57 66 44 
Paper 5 9 8 
Plastics 20 13 27 
Glass 6 4 5 
Cardboard 4 2 5 
Wood/Board 0 0 1 
Metal/Tin 4 3 5 
Textile 2 3 4 
E-Waste 1 0 0 
Hazardous 0 0 0 
Other 1 0 1 
Total Waste 
Stream 

100 100 100 

 
SPM Region – Martin’s Hill and Myersville 

Table 8.0 DESCRIPTION of Southern Waste Shed 

SPM Martin’s Hill Myersville 

 

Service Area 

 

Manchester 

 

St. Elizabeth 

 

Location 

Located along the 

northern boundary of the 

Manchester Highlands 

sub-basin of the Rio 

Minho Basin. 

Located in Essex Valley Limestone 

Aquifer within the Upper Black 

River sub-basin, occupying a mined 

out bauxite pit and it is similar in 

character to that of Martins Hill. 

Size 7.8 Hectares 3.7 Hectares 

 

Surrounding 

Landuse 

 

Residential  

 

 

Residential  

 

 

Communities 

Groves Place, new Green 

and Kendal 

Myersville Community 
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Accessibility of 

Water & 

Electricity 

Water but no electricity  No water  

No electricity 

 

Table  8.1 WASTE INTAKE  Southern Waste Shed 

Average Tons Per Day  

Disposal Site 2007 2008 
 (Jan – June) 

Martins Hill 133.17 132.4 

Myersville 117.22 87.55 

 

WASTE COMPOSITION 

Table  8.2   Composition of Domestic waste for the Southern Wasteshed 2007. 

Waste Fractions Southern Composition 
 (%)  

Compostables 44 
Paper 8 
Plastics 27 
Glass 5 
Cardboard 5 
Wood/Board 1 
Metal/Tin 5 
Textile 4 
E-Waste 0 
Hazardous 0 
Other 1 
Total Waste Stream 100 
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1.8 Proposed Framework for the Development 
 
The framework presented in this section outlines the proposed broad outlines of 
the structure for the development and operations of the Waste to  Energy project 
. 
The company that emerges as the preferred proposer from this solicitation will 
be chosen   to be the lead Developer, Managing Partner and Operator of the 
waste to energy facility. PCJ is proposing that the preferred proposer will form a 
limited liability company formed under Jamaican law with PCJ as a minority 
partner.  This company would have the following ownership structure: 
 

 
 
 
 
 
 
 

                                 (New Waste to Energy Company, Limited) 
Figure  3 Basic Structure of  Waste –to Energy Company 
 
It is proposed that the new company be financed through non- recourse debt financing to 
the optimum level with the portions of equity being shared seventy percent (70%) by the 
successful Proposer and thirty percent (30%) by the Petroleum Corporation of Jamaica 
(PCJ) on behalf of the Government of Jamaica (GOJ). 
 
It is not expected that the Government of Jamaica will provide any sovereign financial 
Guarantees for the debt required for the venture.  The new entity formed from the joint 
venture will get its guarantees from the contractual arrangements under the Power 
Purchase Agreement signed with the Electric Utility or sale of other outputs as 
appropriate and the contracts for sale of recovered material. 
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The NSWMA will provide :- 
�  land for the development of the project,  
�  feedstock for which it will charge the company US$1.00 per tonne of 

feedstock delivered to the facility and  
�  receive the ash output  from the facility at its landfill for which a 

tipping fee will be charged 
 
 

1.8.1 The Proposed Business Model 
 
 The following business model outline is indicative and not mandatory. Each 
Proposer may adopt or modify the model based on their experience or the specific 
technology being offered 
 

 
Figure 4 -    Suggested Project Organization Chart 
 
For this solicitation, the waste will be treated as a resource input to the Waste to Energy 
facility.    The facility will be required to pay for the waste  at  a nominal  price of  One  
Dollar (US$ 1.00) per tonne. 
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The Proposer, based on the technology being offered should indicate:- 
 

1. The total development costs for the project.  
2. The  financial costs,  based on proposed funding arrangements 
3. The cost of other inputs as well as Operating and Maintenance costs 
4. Indicate the price of the outputs (cents/ kWh for Electricity etc…) 

that will make the project viable. 
5. Expected emissions and conformance to standards 
 

1.8.2 Land provided for the Project 
 
 The Government of Jamaica through the National Solid Waste Management 
Authority will make Lands available for the Project. These lands will be located in close 
proximity to :- 
 

�  Within a one mile radius of the existing Riverton waste disposal site to the 
West of Kingston.  

�  Within the Parish of  St. James  
 
The specific site is to be determined. 
Approximately twenty (20) acres will be provided at each site. 

         
 
 

 

 
 
 

 

  Existing waste disposal sites 

Proposed Waste to Energy Facilities 
 
Figure 5 General Locations for the development of Waste –to- Energy sites 
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1.9 Procurement Process 
   

 The Request 
 

The PCJ, through this Request for Proposals is inviting proposals for Waste to 
Energy solutions from companies that have made Waste to Energy their business 
and has over the years built and operated these facilities on a commercial basis. 

 
PCJ is now seeking an experienced and professional waste to energy provider to 
be the lead partner in the design, installation and operation of Waste to energy 
plants in the vicinity of the following sites on a turn key basis: 

 
·  A new site to the west of  Riverton Disposal Site in St. Andrew 

 
·  A  new  site  in the parish of  St. James 

 
The capacity of the plant proposed for each location will be a function of the 
technology offered and based on the guaranteed throughput of MSW indicated 
for each location. 

 
Proposers should indicate the outputs in capacity, that they are willing to 
guarantee based on the technology being used.  This guarantee will be based on 
the waste characteristics and volumes indicated in this document, resulting from 
independent due diligence or experience from industry exposure.  All 
assumptions must be clearly stated in a format that is reproducible and allows for 
analysis and input / output variations.  

  
 The Process 
 

For this solicitation, proposers are invited by PCJ to submit a proposal if in their 
estimation they have the ability to respond positively to the request.   

 
Proposals are invited from these firms for technologies that have been tried, 
tested and proven and that have a record of successful commercial operations for 
in excess of two years.  To demonstrate this technology the proposer shall 
provide one year’s operational data on a reference WTE facility which operates 
at least at 50 percent of the capacity of the facility proposed.  

 
The proposal being submitted must conform to the format outlined in this 
Request for Proposal. 
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1.9 Regulations 
 
The proposed business development will comply with the applicable laws, 
standards, regulations and industry codes of practice as outlined below: 

 
····  National Solid Waste Management Act, :- 

http://www.moj.gov.jm/laws/statutes/National%20Solid%20Waste%20Mana
gement%20Act.pdf    

····  Factories Act,  :-
 http://www.moj.gov.jm/laws/statutes/National%20Solid%20Waste%20
Management%20Act.pdf 

 
····  Public Health Act, :-

 http://www.moj.gov.jm/laws/subsidiary/Public%20Health%20Act.pdf 
 

 
·  Natural Resources Conservation Authority Act ( National Environment & 

Planning Agency Permitting Process) and  
 
http://www.moj.gov.jm/laws/subsidiary/Natural%20Resources%20Conservation
%20Authority%20Act.pdf 
 
·  Electricity Lighting Act.:-  

http://www.moj.gov.jm/laws/statutes/The%20Electric%20Lighting%20Act.pdf 
 
·  The Office of Utilities Regulations Act  :-  

http://www.moj.gov.jm/laws/statutes/Office%20of%20Utilities%20Regulati
on%20Act.pdf 

 
·  The Jamaica Public Service  All Island  license: -  

http://www.our.org.jm/images/pdf/jps_allisland_electricty_licence2001.pdf 
 
The proposed plant will be built to integrate flows of feedstock into the sites 
indicated.     
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1.11 Key Stakeholders 
Petroleum Corporation of Jamaica 

The Petroleum Act of 1979, established the PCJ as a Statutory Corporation.  The agency 
reports to the Ministry of Energy.  PCJ has the exclusive right to: 

·  Explore for oil,  
·  Develop Jamaica’s petroleum resources, and 
·  Enter all stages of the petroleum industry.   

This includes the right to negotiate import contracts (e.g. San Jose Accord), to operate 
the refinery, to transport and sell petroleum and petroleum products.  The PCJ Group 
includes subsidiaries Petrojam Limited, which was established in 1982 to operate the oil 
refinery; Petcom Limited, which was established in 1985 to market and retail the 
products; Petrojam Ethanol Ltd, which was established in the 1990’s and the Wigton 
WindFarm Ltd, which was established in 2000.  The Petrojam Refinery which is a 
36,000 barrel per day hydroskimming refinery, was built by Esso in 1963.  Plans are 
underway to upgrade the Refinery to a 50,000 barrel per day facility by 2011. 

In 1995, the PCJ began the development of indigenous renewable energy resources, to 
prevent adverse effects on the environment and to assist the government in realizing the 
goals of Jamaica’s first National Energy Policy.   

In November 2006, the PCJ established the Centre of Excellence for Renewable Energy 
(CERE) to support the regular implementation of new ideas and methods in renewable 
energy, in recognition of Jamaica’s excellent and abundant supply of natural resources.       

The Mission of CERE is to: 

·  Bring focus to the development of RE sources;  
·  Research, educate, and demonstrate new technologies and methods and  
·  Collaborate with various energy stakeholders, local and foreign investors and 

environmental stewards. 

Strategic analyses of renewable energy potentials on the island have identified a 
pipeline of projects for the electricity and transport sectors, which have the potential 
to reduce petroleum imports by over 10% by the year 2010.  In order to realize this 
potential, the Government of Jamaica will need to  support the development of new 
plants, educational and institutional capacities.  PCJ has sought to reduce its reliance 
on imported petroleum by conducting several projects and assessments, including: 

·  Oil and gas exploration 1981- 1982;  
·  The construction of Micro- hydropower plants; 
·  Solar energy demonstration projects;  
·  The Construction of an energy-efficient office complex in 1987; 
·  Biomass demonstration projects – e.g. Font Hill in St. Elizabeth;  
·  Construction of the 20.7 MW Wigton Wind farm and  
·  Biofuels Feasibility Studies 
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The National Solid Waste Management Authority (NSWMA) 
 
The Government of Jamaica (GOJ) established the National Solid Waste Management 
Authority (NSWMA) under the National Solid Waste Management Act 2001 to collect, 
treat and dispose of solid waste for residential and commercial customers.  The 
NSWMA is responsible for: 
 

·  Establishing the standards and criteria that must be attained by operators in the 
sector, 

·  Licensing of solid waste companies, 
·  Collection vehicles and disposal site operators, 
·  Contracting collectors for municipal garbage collection, 
·  Establishing collection zones and  
·  Establishing tipping fee structures and rates for industrial and large commercial 

entities. 
 
The NSWMA is supported by its four regional offices: the Western Parks & Market, 
North Eastern Parks & Market, Metropolitan Parks & Market and Southern Parks & 
Market.  In addition to the NSWMA, there are a number of privately-owned waste 
management companies that provide environmental and management consultancy 
services.  Medical waste is collected, treated and disposed of separately by the regional 
health authorities.  
 
Office of Utilities Regulation 

The Office of Utilities Regulation is the corporate body responsible for receiving and 
processing all applications for license to provide utility service and ensuring that the 
service provided meets the needs of the community; is efficient, safe and protects and 
preserves the environment.  Additionally, the OUR is responsible for ensuring that the 
service is reliable and economical and provides a fair rate of return on capital to the 
investor. 

Jamaica Public Service Company Ltd. 
 

The Jamaica Public Service Company Ltd. has a monopoly on the supply of electricity 
to consumers in Jamaica and purchases some power from independent power producers 
(IPP’s). Contractual arrangements between JPS and IPPs’ allow JPS to pass through the 
fuel charges to the end users (i.e. the local consumers).  Marubeni Caribbean Power 
Holdings Inc., a wholly owned subsidiary of Marubeni Corporation of Japan, owns 80 
percent of the JPS.  The Government of Jamaica owns the majority of the remaining 
shares, while the rest is shared among a small group of minority shareholders.  JPS has 
customer service offices in every parish. Customers are classified into categories: 
residential, small commercial, large commercial and industrial. To meet the specific 
needs of the large commercial and industrial customers the Company assigns Key 
Account Managers to support personalized service 
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Ministry of Energy   

The mission of the Ministry of Energy   is to develop competitiveness by: 

·  Facilitating security of  the nation’s energy supply at least cost, 
·  Diversifying the nation’s energy supply  
·  Reducing the nation’s dependence on imported  fuel  

The Ministry in its energy policy projects that Bagasse Cogeneration and Renewable 
Energy Technologies will provide significant power for the national grid in the future.     
 
The Ministry of Energy can declare the premium above avoided costs on Renewable 
Energy to whatever level it deems necessary to achieve policy objectives. This premium 
is presently set at 15% but may be varied as the needs dictates to ensure that the 
objectives and targets are achieved.  

Private Waste Management Firms 

Private waste management contractors and consulting firms provide a range of services 
from garbage bin rental, disposal services, shredding, recycling and wastewater and 
waste oil removal. Some of the firms based in the Kingston Metropolitan area include: 

·  Downer Services Ltd. 
·  ESL Management Solution Ltd. 
·  Environmental Solutions Ltd. 
·  Garbage Disposal & Sanitation Systems Ltd. 
·  Minnott Services Limited 
·  Premier Waste Management Ltd. 
·  Notchline Traders Ltd. and  
·  Shaw Haulage Ltd. 

 
National Environment & Planning Agency (NEPA) 

The National Environment and Planning Agency (NEPA) is an Executive Agency with 
responsibility to promote sustainable development by ensuring protection of the 
environment and orderly development in Jamaica.  NEPA operates under the following 
Acts:  

·  The Natural Resources Conservation Authority Act;  
·  The Town and Country Planning Act;  
·  The Land Development and Utilization Act;  
·  The Beach Control Act;  
·  The Watershed Protection Act; and  
·  The Wildlife Protection Act  
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Office of the Prime Minister 
 
The Mission of the Office of the Prime Minister (OPM) is to provide leadership and 
strategic planning to ensure effective governance; develop and coordinate policies in 
keeping with national goals for economic and social development; galvanize the entire 
nation to achieve these goals; and give effective management to the respective subject 
areas for which it holds portfolio responsibility.  The OPM is responsible for Inner City 
Renewal, Planning, Development Projects (including Anti-Crime Social Interventions), 
National Defense and other developmental areas/projects.  The Department of Local 
Government which reports directly to the OPM is responsible for the National Solid 
Waste Management Authority along with municipal parks and beautification projects. 
 
Ministry of Finance & the Public Service  

The Ministry of Finance and the Public Service   plays a critical role by providing the 
necessary financial and economic policy framework and allocating resources to 
facilitate the provision of public services. The Ministry’s Mission is to pursue the 
economic and social policies that foster sustainable development in the national 
economy.  The main objectives of the Ministry are to:  

·  Create the environment that will promote sustainable economic development,  
·  Effectively regulate financial institutions,  
·  Effectively manage public finance to deliver cost-effective Public Services and 
·  Provide the conditions of service that will produce satisfied clientele.  

The Scientific Research Council (SRC) 
 
The GOJ established the Scientific Research Council (SRC) in May 1960 to coordinate 
research and promote its application nationally.  Most of the Council’s projects support 
the growth and development of the agro-industrial sector through research, adaptation of 
available technologies, creation of new and appropriate technologies and the provision 
of training and technical assistance.   
 
Jamaica currently has over one hundred (100) biogas plants installed that utilize animal 
manure for cooking, electrical energy conversion, and heating for farms and households.  
Since 1993, about 10 Biodigester Septic Tanks (BSTs) have been installed for on-site 
treatment of domestic sewage in single households and housing complexes.  The 
College of Agriculture, Science and Education (CASE) has installed a biogas and solar 
hybrid system to demonstrate the viability of waste to energy technology to their 
students. 
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Jamaica Trade & Invest (JAMPRO) 

Jamaica Trade and Invest (JTI) is the gateway organization for overseas businesses that 
wish to do business with Jamaica.  Jamaica Trade and Invest (JTI/JAMPRO) is 
Jamaica’s investment and export promotion agency which was established in 1988 to 
stimulate, facilitate, and promote the development of trade and industry, export trade, 
and investment activities in all sectors of the island’s economy.  JTI provides hands-on 
assistance to local and international businesses seeking to invest in Jamaica, and also 
serves locally-based companies producing goods and services for export.  Provisions for 
Investors include: 

·  Business Research Support and Market Intelligence,  
·  Business Facilitation Services,  
·  Incentives and Permits,  
·  Technical and Financial Assistance,  
·  Business Networking Services and  
·  Investment Promotion.   

Social Development Commission 

The Mission of the Social Development Commission is to facilitate the empowerment of 
citizens in communities enabling their participation in an integrated, equitable and 
sustainable National Development Process.  The Social Development Commission uses 
participatory processes to guide communities to effectively plan and develop strategies 
to achieve their desired future. The participatory framework for the community planning 
process guides the community to get from where it is to where it wants to go.  The 
Commission’s approach to community planning is influenced by the sustainable 
development framework that focus’ on economic prosperity, social well being, 
environmental preservation and good governance. This approach: 

·  Enables people and communities to make decisions on public services that affect 
them; 

·  Develops and strengthens partnership strategies in which key stakeholders meet 
to plan and design growth and development strategies for their communities and 
development areas and 

·  Links local community initiatives to national priorities and processes. 

��
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5.0 SECURITY PACKAGE AND FINANCING STRUCTURE  

SECURITY PACKAGE 

Grant of License to produce and sell Electricity  

The Project Company will require a Licence to generate Electricity from the 
Government of Jamaica (GOJ), which will be based on the selection and 
recommendation of the Office  of Utilities Regulation. The Project company will 
therefore be required to respond to a solicitation from the OUR to formally submit the 
project for consideration.  Pursuant to the Licence, the GOJ will grant the Project 
Company the right to design, build, own, operate the Complex and sell electrical 
energy to the national grid under powers of the Electric Lighting Act.   

 Principles of Power Purchase Agreement 

The Project Company will enter into a Power Purchase Agreement (PPA) with JPS 
on or before financial closing. Pursuant to the PPA, the Project Company will build, 
own and operate the Complex and will sell power to JPS. 

The key Features of the PPA are as follows: 

�  The term will be for 20 years initially from the date of commissioning of the 
Complex and may be extended for an additional 
period. 

�  The Complex will utilize locally available Municipal Solid Waste as 

feedstock.   

If the arrangement is for " As Available Energy Only": 

i. The Complex will be fully dispatched at all times based on availability. 

             ii. Payment will be based on a variable charge which in turn will 
 be based on the agreed variable price and Net Energy Output. 

 If the arrangement is for "Firm Capacity and Energy": 

      i.        The Complex will be dispatchable by JPS, subject to project 
                   type and approved scheduled outages. 
 

i. The capacity of the Complex will be tested  at regular intervals and JPS will 
pay the Project Company a fixed amount per kW of tested capacity, subject 
to agreed indexation 

ii.  Payment will include a Fixed Payment and a Variable Payment 
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1. The Fixed Payment will be based on agreed fixed costs 
Including cost of construction, fixed O&M costs and capital 
recovery costs (debt service and return on equity). 

2. The Variable Payment will be based on the Net Energy Output 
and the agreed Variable Price, which will be based on agreed 
variable costs. 

Liquidated damages will be assessed against the Project Company for: 

             i. Delays in commissioning 

             ii. Shortfalls in capacity (if firm capacity is included) 

             iii. Failure to meet dispatch requirements (if firm capacity is included) 

�  The Project Company will be required to provide a performance security 
     deposits 

�  Either Party may terminate the PPA under certain specified conditions. 

�  Upon termination of the PPA,  JPS will have an option to purchase the 
        Complex, subject to approval of the OUR. 

�  Certain tariff components may be indexed to reflect changes in costs faced 
       by the Project Company that are outside its reasonable control. 

�  Appropriate changes will be made to reflect commitments made by the 
      Proposer in its Proposal. 

  
Resource Access Rights 

The Project Company shall enter into agreement with the National Solid Waste 
Management Authority (NSWMA) for access to the Municipal Solid Waste (MSW) to 
be used to fuel the Complex.  (Please see Appendix II for draft Waste Supply 
Agreement) 

Required Insurance Coverage 

Unless otherwise expressly provided in the Project Agreements, the Project Company 
shall, at its sole expense, take out and maintain, in effect, at all times during the terms 
of the Project Agreements the required insurance coverage in accordance with the laws 
of Jamaica, such as: 

�  All Risks Marine Cargo Insurance, 

�  All Risks Property Damage/Operational 
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Insurance,  

�  Workmen's Compensation Insurance, 

�  Comprehensive Third Party Liability Insurance, 

�  Comprehensive Automobile Liability Insurance, 

�  Excess Umbrella Liability Insurance, 

Government Approvals 

The Project Company shall be solely responsible for securing all requisite approvals 

such as planning, environmental, developmental, etc from the relevant Government and 

statutory organizations. 

Principles of Engineering Procurement & Constructio n Agreement 

The Project Company shall enter into Engineering Procurement & Construction (EPC) 
Agreement with a reputable construction contractor to complete the design and 
construction of the Project at a fixed price, in accordance with the Project Milestone 
Schedule and to the specifications agreed in the PPA
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The following are some of the terms and conditions that shall be included in the 
Construction Contract 

�  The Contractor to abide by all applicable laws in Jamaica. 

�  The Contract shall reflect the applicable provisions from the Project 
       Agreements for which the Company is responsible. 

�  The Contract shall contain Plant performance guarantees by the Contractor. 

�  If construction is completed but the Plant fails to meet performance 
guarantees, the Contractor will be required to pay damages in an amount 
sufficient to cover at a minimum the liquidated damages that will be 
assessed under the PP A. 

�  The Contractor will undertake to complete the Project in accordance with an 
agreed schedule consistent with the Project Milestone Schedule. In the 
event of failure to complete construction by the scheduled date, the 
Contractor will be required to pay damages in an amount at a minimum 
sufficient to cover the liquidated damages that will be assessed under the 
PPA. 

�  The performance of the Contractor shall be assured by a Performance Bond. 
The amount of the Performance Bond should not be less than 10% of the 
total contract price. The Performance Bond shall cover the warranty period 
for the facilities. 

�  If the Contractor were to abandon construction or to fail to pursue 
construction with due diligence, the Project Company would have the right 
to replace the Contractor and require the Contractor to pay any additional 
costs resulting from its default. 

�  The Contractor shall provide an unlimited completion guarantee for the 
Project facilities which is assignable without the Contractor's consent to 
JPS. 
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Arrangement for Use of Site 
 
The Government of Jamaica  through the National Solid Waste Management Authority 
(NSWMA) will make lands available to the project for the  two sites to be developed. 
The project Company shall have to enter into arrangement with the NSWMA for  the 
access and use of these sites. 

Principles of Operation and Maintenance Agreement 

The Project Company may enter into an Operations and Maintenance Agreement 
("O&M Agreement") with a reputable Operations and Maintenance Contractor ("O&M 
Contractor"), if the Company intends to perform via a contractor. 

The following are some of the terms and conditions that shall be included in the O&M 
Agreement: 

�  The O&M Agreement shall reflect the applicable obligations of the 
        Company under the License and PPA. 

�  The O&M Agreement shall specify various price components directly tied to 
         the Tariff under the PPA and provide the explanation and adequate 
         information for future adjustments. 

�  The O&M Agreement shall be specific in regards to the spare parts and 
        consumables included in the base price. 

�  The O&M Agreement shall address any improvements or additions to be 
        made to the plant in the future. 

�  The O&M Agreement shall provide for plant operations during emergency 
        conditions. 

�  The O&M Contractor will undertake to operate and maintain the Project 
consistent with the standards set forth in the PPA. In the event of failure to 
do so,  the O&M Contractor will be required to pay damages in an amount 
at a minimum sufficient to cover the liquidated damages that will be 
assessed under the PPA. 

�  The performance of the O&M Contractor shall be assured by a Performance 
        Bond. 

 

 



FINANCING STRUCTURE 

The Project Company will be responsible for mobilizing the financing for the Project. 
Agreements required securing financing for the Project that will be entered into between 
the Project Company and the institutions providing the financing for the Project and shall 
be based on the financial plan presented by the Proposer in its Proposal. Any subsequent 
changes to the financial plan after finalization of the Project Agreements will require the 
concurrence and consent of the PCJ.   

The PCJ will assume responsibility for providing its portion of the financing for its 
equity stake in the business. 

The financial plan provided by the Project Company will describe the sources of funds 
and the terms of financing for both debt and equity as applicable. The terms of financing   
should be outlined in the proposal. The Project Sponsor should provide details on 
sources. The funds should be in amounts sufficient to cover all the applicable costs. 

Financing will be in the form of equity and debt. Repayment and returns on equity will 
not be guaranteed.   
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APPENDIX   I1 

DRAFT 
 

WASTE SUPPLY AGREEMENT 
 

Between 
 

Government Waste Management Company 
 

And 
 

Waste to Energy Company 
 

 

 

This Waste Supply Agreement, (the "Agreement"), is made as of this ____ day  

of _____, 200 , between _______________________, a __________ company 

("USER"),  

with general offices at _____________ and the a Government Waste Management 

Company (the "SUPPLIER"), with offices located at      in 

Jamaica,(together the "Parties").  

 

SUPPLIER desires to deliver, and USER has agreed to receive and transport for 

combustion at a power plant project in Jamaica (the "Facility"), Acceptable Waste 

(defined in Appendix and meeting the specifications in the Appendix) at a mutually 

acceptable Facility in the _________________ (“Facility”) in accordance with, and 

subject to, the terms and conditions of this Agreement. In consideration of the obligations 

undertaken, and intending to be legally bound, USER and the SUPPLIER agree as 

follows:  

 

1. Definitions  

All references to terms not defined herein will be agreed upon by the parties 

and will be contained in the appendices. 

2. Deliveries.  

a) At or prior to the beginning of each Contract Year, the SUPPLIER shall 

deliver to USER a schedule (the “Delivery Schedule”) setting forth the 



 42 

estimated quantities of Acceptable Waste that SUPPLIER expects to 

deliver to the Facility during each month of that year (the “Scheduled 

Tonnage”). The Parties understand and agree that the Scheduled Tonnage 

in the Delivery Schedule is an estimate. The failure or inability of 

SUPPLIER to deliver the Scheduled Tonnage in the Delivery Schedule 

shall not result in any liability, penalty or expense on the part of 

SUPPLIER.  

 

b) Commencing on _____, SUPPLIER agrees to deliver Waste (Monthly 

Tonnage) as set forth in the APPENDIX to the Facility and USER 

guarantees to accept this Acceptable Waste save and except in the event of 

an uncontrollable circumstances. 

 

c) SUPPLIER shall deliver only Acceptable Waste to the Facility. USER 

may test samples drawn from the material delivered by SUPPLIER to 

determine whether it constitutes Acceptable Waste.  

 

d)  USER shall have the right to inspect the contents of any vehicle 

delivering fuel material from Supplier to determine the presence of 

Unacceptable Waste or Hazardous Waste, including the right to require 

the person operating such vehicle to unload the contents as directed by 

USER for inspection or the taking of samples as provided herein. The 

SUPPLIER shall be responsible for removing such rejected waste 

promptly from the Facility and disposing of same, in accordance with 

applicable law and directives of any regulatory agency having jurisdiction. 

 

e) For security purposes, the SUPPLIER shall provide all of its personnel and 

vehicles entering the Facility site with identification satisfactory to USER 

and shall, if requested, confirm to USER the identity of all such personnel 

in advance. Vehicles shall be properly licensed, permitted and insured in 

accordance with applicable law and this Agreement. 
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f) SUPPLIER shall carry on its activities so as to not interfere with normal 

operations of the Facility. SUPPLIER shall comply strictly with all 

applicable rules and regulations from time to time established by USER 

concerning use of the Facility and Facility site, including rules and 

regulations relating to traffic and parking. The current rules and 

regulations are attached hereto in the Appendix.  

 

 

3. Term 

This Agreement shall commence as of the date hereof and continue for a 

period of twenty (20) years (the “Initial Term”), unless earlier terminated as 

provided herein. The Parties shall have the right to extend this Agreement for 

a period to be decided on by the parties (“Renewal Terms”). All renewals 

shall have the same terms, conditions, and fees as set forth herein, unless 

agreed to otherwise in writing by both Parties in an amendment to this 

Agreement.  

4. Invoicing and Payment 

a) All vehicles of SUPPLIER shall be weighed in at scales operated by 

USER at the time of each delivery. In addition, at time of first delivery and 

on a periodic basis as determined from time to time, vehicles shall be 

weighed empty to confirm the correct tare weights. Vehicles will bear 

markings satisfactory to USER to allow for proper and expeditious 

weighing and billing. 

b) The USER shall pay to the SUPPLIER a fee of US$1 per ton for 

acceptable Waste supplied to the facility. 

c) The USER shall provide the SUPPLIER with a monthly statement setting 

forth for such period the total number of Acceptable Waste delivered to 

the Facility and accepted by the USER for the preceding month. The 

SUPPLIER shall invoice the USER based on the said monthly statement. 

 

5.  Indemnity.  

a) SUPPLIER shall defend, protect, and indemnify USER, its Directors, 

officers, employees, other agents and contractors of any tier of any of 
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them (the "Indemnified Persons") from and against any cost, expense, loss, 

claim or liability whatsoever, including attorneys’ fees, including appeals, 

for injury to any person or loss or damage to any property arising out of:  

(a) the sole negligence or wrongful misconduct of SUPPLIER, its 

directors or partners (as applicable), officers, employees, other 

agents or contractors of any tier; 

(b) the failure of or by SUPPLIER, its directors or partners (as 

applicable), officers, employees, other agents or contractors of 

any tier to comply with applicable law or regulations;  

(c) the performance or failure to perform of the SUPPLIER of this 

Agreement; or  

(d) any breach by SUPPLIER of any representation or warranty 

made in this Agreement.  

b) SUPPLIER is not required to indemnify any Indemnified Person for any 

cost, expense, loss, claim or liability to the extent caused by that Person's 

negligence or willful acts or omissions.  

c) USER shall defend, protect, and indemnify SUPPLIER, its directors,  

officers, employees, other agents and contractors of any tier of any of 

them (the  

"Indemnified Persons") from and against any cost, expense, loss, claim or 

liability whatsoever, including attorneys’ fees, including appeals, for 

injury to any person or loss or damage to any property arising out of:  

a) the sole negligence or wrongful misconduct of USER, its 

directors or partners (as applicable), officers, employees, 

other agents or contractors of any tier;  

b) the failure of or by USER, its directors or partners (as 

applicable), officers, employees, other agents or contractors 

of any tier to comply with applicable law or regulations of 

federal, state or local governments;  

c) the performance or failure to perform of the USER of this 

Agreement; or  

d) any breach by USER of any representation or warranty 

made in this Agreement.  
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d) USER is not required to indemnify any Indemnified Person for any cost, 

expense, loss, claim or liability to the extent caused by that Person's 

negligence or willful acts or omissions.  

 

 

6. Insurance.  

a) SUPPLIER and any subcontractors of the SUPPLIER that are performing 

services related to SUPPLIERS responsibilities and obligations under this 

Agreement, shall obtain and maintain throughout the Initial Term and any 

Renewal Terms of this Agreement at its expense insurance coverage to be 

agreed upon by the parties. 

b) SUPPLIER shall furnish USER at the time this Agreement is executed and 

on the anniversary thereafter throughout the initial Term and any renewal 

Term coverage required in this Agreement. 

c) Immediately upon the occurrence of any injury, loss or damage arising out 

of the performance of this Agreement, SUPPLIER shall promptly advise 

USER of the circumstances and particulars.  

 

7. Termination  

a) Either party may terminate this Agreement for cause immediately without 

prejudice to any other rights or remedies the terminating Party may have 

under the law, except as provided herein, if any of the following events 

(“Terminating Events”) occur: 

(a) suspend or liquidate its business 

(b) become insolvent or subject to a petition of involuntary 

bankruptcy and the appointment of trustee or receiver, 

(c) make an assignment for the benefit of creditors or 

(d) fail to perform a material obligation under this Agreement, and 

such failure shall not have been cured within ____ days of notice 

by the non-defaulting Party to the defaulting Party. 

 

b) Any obligation for the payment of money, indemnity or otherwise, which 

shall have arisen from the conduct of the Parties pursuant to this 
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Agreement shall survive expiration or termination of this Agreement and 

shall remain in full force and effect until satisfied by SUPPLIER or 

waived by USER. 

 

c)  In the event of a breach by a Party of any of its obligations hereunder, the 

other Party shall have the rights specified under Paragraph 7 (a) above, 

and any remedy to which it is entitled at law or in equity for such breach, 

subject to this Agreement. 

 

8. Suspension Due to Uncontrollable Circumstances 

a) Except as provided herein, a delay or failure of performance hereunder by 

either Party shall not constitute an event of default or cause for any 

liability under this Agreement to the extent caused by an Uncontrollable 

Circumstance. Such delay or failure shall be excused at any time 

performance is affected by an Uncontrollable Circumstance and during 

such period thereafter as may be reasonably necessary for the Party so 

affected, using its reasonable efforts, to correct the adverse effects of such 

Uncontrollable Circumstance.  

b) The Party relying on an Uncontrollable Circumstance as justification for a 

delay or failure of performance hereunder shall give the other Party 

prompt notice by telephone, followed up by written notice within 24 

hours, of such Uncontrollable Circumstance. The telephonic notice shall 

not exceed four (4) hours after the Party relying on an Uncontrollable 

Circumstance as justification for delay or failure of performance first 

becomes aware of such Uncontrollable Circumstance.  

c) The provisions herein allowing a Party to claim excuse due to an 

Uncontrollable Circumstance shall not relieve such Party from using its 

reasonable efforts to overcome or remove the effects of such 

Uncontrollable Circumstance. 

 

9. Relationship of the Parties; Beneficiaries.  

This Agreement reflects an arms-length transaction. Nothing herein shall 

create a fiduciary, partnership, joint venture or employment or other agency 
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relationship between the Parties except as expressly provided herein. This 

Agreement is not entered into for the benefit of, nor are any rights granted to, 

any third party except as provided herein. It is recognized that the SUPPLIER 

will discharge some of its responsibilities through subcontractors. The 

SUPPLIER shall be solely responsible for executing all such subcontracts. 

Any such subcontract shall be entered into by the SUPPLIER as an 

independent contractor and not as a representative of USER and the 

SUPPLIER shall be responsible for all obligations and actions of such 

subcontractors under this Agreement. SUPPLIER shall submit proposed 

subcontractors to USER for approval and USER shall respond within thirty 

(30) days. Non- response by USER within thirty (30) days shall constitute 

approval of such subcontractor. 

10. Assignment  

This Agreement shall not be assigned by SUPPLIER without the prior express 

written consent of USER, which, in the case of an assignment to an Affiliate 

of SUPPLIER, shall not be unreasonably withheld. A permitted assignment 

shall neither be effective nor relieve SUPPLIER of its obligations under this 

Agreement unless this Agreement shall have been assumed by the assignee. 

USER may assign the Agreement to a successor operator of the Facility or to a 

trustee or lender in connection with the financing or refinancing of the 

Facility.  

 

11. Notices 

Any notices or communications required or permitted under this Agreement 

shall be in writing and may be either delivered in person, transmitted by 

telecopy followed by a mailed confirmation copy or sent by recognized 

express mail or courier service, postage prepaid, at the addresses of the 

Parties. Notices sent under this Agreement shall be deemed received upon 

actual receipt. Changes in the telephone numbers through which telecopy may 

be transmitted or the address to which notices are to be delivered may be 

made by written notice given in accordance with this Article.  

 

12. Waivers.  
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No provision of this Agreement shall be deemed waived without express 

written notice of waiver. Failure to demand strict performance in one instance 

shall not be deemed to waive either Party's right to insist on strict performance 

in any other instance. 

 

13. Entire Agreement; Modifications; Appendices.  

The provisions of this Agreement (except captions), including the Appendices 

annexed hereto, shall  

(a) constitute the entire agreement between the Parties, superseding 

all prior or contemporaneous negotiations, understandings or 

agreements and  

(b) not be modified in any respect except by express written 

agreement executed by the Parties. The Appendices attached 

hereto are incorporated by reference. In the event of any conflict 

between the text of this Agreement and such Appendices, the text 

of this Agreement shall govern. 

14. Severability.  

If any provision of this Agreement shall be determined to be invalid, illegal or 

unenforceable, the Parties shall make good faith efforts to modify this 

Agreement in a manner to implement the intent of the Parties as embodied 

herein. Any resulting modification and the remaining provisions of this 

Agreement shall be valid and enforceable to the fullest extent permitted by 

law.   

 

15. Compliance with Laws and Governing Law. 

USER shall comply with all applicable laws, rules, regulations, permits and 

requirements of any governmental entity having jurisdiction, including all 

applicable health and safety, anti-discrimination, and all applicable industry 

codes, specifications and standards respecting USER's business and operation. 

This Agreement and the rights and obligations of the Parties shall be governed 

by the laws, and shall be determined in the courts of Jamaica. 
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16. Dispute Resolution.  

The Parties shall attempt to resolve any and all disputes to the mutual 

satisfaction of both Parties by good faith negotiations. Whenever a party 

desires to initiate the dispute resolution process set forth in this Article, it shall 

do so by giving a dispute notice to the other party. Upon delivery of any 

dispute notice, the Representative of the recipient thereof shall deliver to the 

party giving that dispute notice a signed and dated receipt therefor, which 

receipt shall serve as conclusive evidence of the date upon which such dispute 

notice was delivered. Within ten (10) days after the delivery of a dispute 

notice, the Parties shall meet for the purpose of negotiating a resolution of the 

dispute. The Parties will use their best efforts to informally resolve the dispute 

during the period of 45 days after the date of the written notice. If the dispute 

has not been resolved to either party’s satisfaction during this time period, the 

requirement for informal negotiations shall be satisfied. The Parties may, by 

mutual agreement, extend the period for informal negotiations. Nothing in this 

Article shall prevent the Parties from seeking judicial remedies. In addition, 

either party may elect to attempt to secure equitable relief in a Court of law at 

any time, irrespective of the provisions of this Article.  

 

17. Representations of the SUPPLIER.  

The SUPPLIER represents and warrants that  

(a) it is an organization in good standing under the laws of Jamaica 

and is duly qualified to do business wherever necessary to 

perform its obligations under this Agreement; 

(b) it has the full power, authority and legal right to enter into and 

perform its obligations under this Agreement; 

(c) the execution, delivery and performance of this Agreement by 

the SUPPLIER  

1. has the requisite approval of all governmental bodies, 

2. will not violate any judgment, order, law or regulation 

applicable to the SUPPLIER or any provisions of the 

SUPPLIER's charter by-laws; and 
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3. will not conflict with, constitute a default or result in the 

creation of any lien, charge, encumbrance or security 

interest upon any assets of the SUPPLIER under any 

agreement or instrument to which the SUPPLIER is a party 

or by which the SUPPLIER or its assets may be bound or 

affected;  

(d) it has no litigation or proceeding pending or, to the knowledge of 

the SUPPLIER, threatened against or affecting the SUPPLIER 

which 

1. challenges the validity of this Agreement, 

2.  would enjoin the performance by the SUPPLIER of its 

obligations or 

3. if adversely determined, would materially adversely affect 

the financial condition of the SUPPLIER and the ability of 

the SUPPLIER to perform its delivery and payment 

obligations under this Agreement.  

 

18. Binding Agreement.  

This Agreement, which has been duly authorized, executed and delivered by 

the respective Parties, constitutes a legal, valid and binding obligation 

enforceable in accordance with its terms, except, as enforcement may be 

limited by bankruptcy, insolvency, reorganization, moratorium or similar laws 

affecting the enforcement of creditors' rights generally, or by general equitable 

principles concerning remedies.  

 

19. Survival of Obligations.  

Notwithstanding the expiration or the termination of this Agreement pursuant 

to its terms, any duty or obligation of SUPPLIER which has not been fully 

observed, performed and/or discharged and any right, unconditional or 

conditional, which has been created for the benefit of USER and which has 

not been fully enjoyed, enforced and/or satisfied (including but not limited to 

the duties, obligations and rights, if any, with respect to secrecy, indemnity, 

warranty, and guaranty) shall survive such expiration or termination until such 
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duty or obligation has been fully observed, performed or discharged and such 

right has been fully enjoyed, enforced and satisfied.  

 

20. Representatives.  

For billing purposes, the Parties will designate their representatives and 

contact information of said representatives.  

 

21. Exclusivity of Remedies.  

Neither Party shall be liable for or obligated to pay punitive, damages in 

connection with the performance of this Agreement. 

 

22. Cooperation and Release Information. 

Supplier shall cooperate with and release such information about Supplier or 

Supplier’s parent, or Affiliates to USER, USER Affiliates, investors, lenders, 

investment banks, legal counsel, Petroleum Corporation of Jamaica, or other 

parties as may be required to satisfy such parties of Supplier’s ability to meet 

its obligations under the Agreement or to otherwise effectuate the financing 

and construction of the Facility, the Facility, or both.  

 

23. Conditions Precedent. 

a) General  

Unless the conditions precedent set forth in this Section have been 

satisfied on or before _________ or waived by mutual agreement of 

Supplier and USER, this Agreement shall not take effect. The Parties shall 

proceed in good faith and with due diligence to satisfy the conditions 

precedent set forth below. On and after _________, if any condition 

precedent in this Section is not satisfied or waived, either Party, by notice 

in writing to the other Party, may terminate this Agreement. 

Notwithstanding the foregoing, neither Party shall be relieved of its 

obligations hereunder by the failure to satisfy any condition precedent, the 

satisfaction of which is solely within such Party’s control. Each Party shall 

promptly notify the other Party, in writing, when all of its conditions 

precedent to this Agreement becoming effective has been satisfied. Upon 
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the satisfaction of all conditions precedent or upon the execution of a 

waiver, Supplier and USER shall mutually establish the date upon which 

this Agreement shall take effect, the (“Effective Date”), and consequential, 

special, incidental or indirect performance of this Agreement.  

b) Conditions Precedent for USER 

The following are the conditions precedent to the Agreement taking effect 

applicable to USER: 

1. Any required environmental review for the Facility and the 

Facility shall have been completed and approved as 

required by law. 

2. All applicable environmental and other governmental 

permits, licenses and authorizations necessary for the 

design, construction, modification, start-up, and operation 

of the Facility, Facility Site, and Facility shall have been 

obtained.  

3. All easements, grants, approvals, or similar rights shall 

have been given by any appropriate third party as may be 

necessary for USER to use and develop the Facility and 

perform such work and construct such facilities as 

necessary to enable USER to receive Acceptable Waste 

from Supplier.  

4. The representations of the Supplier hereof shall be true not 

and correct in all material respects as of the Effective Date 

as if made on and as of such date. 

5. No action, suit, proceeding or official investigation 

commenced by any government authority, agency, in any 

court, that seeks to enjoin, assess civil or criminal penalties 

against, assess civil damages against or obtain any 

judgment, order or consent decree with respect to any Party 

to this Agreement as a result of such Party’s negotiation, 

execution, delivery or performance of this Agreement or its 

participation or intended participation in any transaction 

contemplated thereby.  
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6. After the Agreement Date and on or before the Effective 

Date, no  

change in, addition to or deletion of any provision of any 

applicable law, statute, regulation or interpretation thereof 

by any regulatory authority having jurisdiction, shall be 

made which would, if effective, make the execution or 

performance by USER of any provision in this Agreement 

a violation of any law, statute or regulation.  

7. After the Agreement Date and on or before the Effective 

Date, there shall not have occurred any change, financial or 

otherwise, in the condition of the Supplier that would 

materially and adversely affect the ability of the Supplier to 

execute, deliver and perform this Agreement or any 

agreement or instrument entered into or to be entered into 

by the Supplier pursuant to this Agreement.  

8. Financing sufficient for construction of the Facility and the 

Facility must be obtained, or provided for, by USER. 

9. USER shall have entered into a definitive agreement with 

the relevant Authority for purchase and sale of electricity 

from the Facility.  

c) Conditions Precedent for Supplier 

The following are the conditions precedent to the Agreement taking effect 

applicable to the Supplier: 

1. All applicable environmental, regulatory and other 

governmental permits, licenses and authorizations 

necessary for Supplier to meet its  

Acceptable Waste Delivery obligations under the 

Agreement shall have been obtained under terms and 

conditions acceptable to the Supplier.  

2. No action, suit, proceeding or official investigation shall 

have been commenced by any government authority or 

agency, in any, that seeks to enjoin, assess civil or criminal 

penalties against, assess civil damages against or obtain any 
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judgment, order or consent decree with respect to any Party 

to this Agreement as a result of such Party’s negotiation, 

execution, delivery or performance of this Agreement or its 

participation or intended participation in any transaction 

contemplated thereby.  

3. After the Agreement Date and on or before the Effective 

Date, no change in, addition to or deletion of any provision 

of any applicable law, statute, regulation or interpretation 

thereof by any applicable regulatory authority, shall be 

made which would, if effective, make the execution or 

performance by the Supplier of any provision in this 

Agreement, a violation of any law, statute or regulation. 

4.  After the Agreement Date and on or before the Effective 

Date, there shall not have occurred any change, financial or 

otherwise, in the condition of USER that would materially 

and adversely affect the ability of USER to execute, deliver 

and perform this Agreement or any agreement or 

instrument entered into or to be entered into by USER 

pursuant to this Agreement.  

 

IN WITNESS WHEREOF , the Parties have signed this Agreement on the date first  

above written:  

 

By: ______________________________  

Title: _____________________________  

 

 

National Solid Waste Management Authority  

 

By: ______________________________  

Title: _____________________________  
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APPENDICES 

[As shall be agreed upon by the parties.] 


